



NEA ENGINEERING COMPANY LIMITED

First Publication Date

March 19, 2019

SEALED QUOTATION/ RFP

Sealed Quotation/RFP is invited for the following scheme of NEA Engineering Company Limited ,Trade Tower, Thapathali, Kathmandu, Nepal

S.N	Works/Job	Sale of Bid Documents till date(Office Time)	Last date and time of bid submission/Bid opening time	Cost of Tender Documents(Bank Deposit) in Nrs	Bid Security/Bid Bond(Bank Deposit/Bank Guarantee)	Bid Bond Validity	Document
Sealed Quotation/ Request for Proposal (RFP)							
1	Transmission Line Survey of Kimathanka Arun Hydroelectric Project(NEC/RFP/075-76-01)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	-	-	Hard Copy
2	Transmission Line Survey of Kimathanka Arun-Arun Hub 400kV Double Circuit Transmission Line Project(NEC/RFP/075-76-02)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	-	-	Hard Copy
3	Transmission Line Survey of Trishuli 3B -Ratmate 220kV Transmission Line Project(NEC/RFP/075-76-03)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	-	-	Hard Copy
4	Traverse Survey for Control Point Establishment of Mugu Karnali Hydroelectric Project(NEC/RFP/075-76-04)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	-	-	Hard Copy
5	Bathymetic Survey of Karnali River for Betan Karnali PROR Hydroelectric Project (NEC/RFP/075-76-05)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00			Hard Copy
6	Supply Delivery and Installation of Hydraulic Transient Analysis Sotwware Hammer (NEC/SQ/075-76-09-RE)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	35,000.00	75 days	Hard Copy
7	Supply Delivery and Installation of SAP 2000(NEC/SQ/075-76-12)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	48,000.00	75 days	Hard Copy
8	Supply Delivery and Installation of ETABS(NEC/SQ/075-76-13)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	48,000.00	75 days	Hard Copy
9	Supply and Delivery of Laboratory Equipment (NEC/SQ/075-76-13)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	25,000.00	75 days	Hard Copy
10	Supply ,Delivery and Istallation of Automatic Staff Gauge Station for Mugu Karnali Hydroelectrical Project (NEC/SQ/075-76-14)	2nd April,2019	12:00 Hrs of 3rd April-2019/ 14:00 Hrs of 3rd April-2019	1,000.00	25,000.00	75 days	Hard Copy

Bank A/C:Everest Bank, Teku Branch, Current Account No. 01000105200831,For Further Details, Please visit the office in the address stated below

Address: Trade Tower, 2nd Floor, Thapathali (Ph: +977-1-5111024/25) , website: www.neaec.com.np